

***2012 South Pacific Division, Los Angeles District Forecast
(subject to change without notice)**

PROJECT TITLE	PROJECT LOCATION	***ESTIMATED \$	TYPE OF CONTRACT	**Set-Aside Decision	RECOMMENDED PROCUREMENT	PRE-ADVERTISE DATE
HC-130J Fuel Cell	Davis-Monthan AFB, Arizona	8	Construction	SBSA	SB SET ASIDE DB-LPTA	21-Dec-11
Type III Hydrant Fuel System	Davis-Monthan AFB, Arizona	8	Construction	UNR	DBB Unrestricted RFP - LPTA	1-Feb-12
F-35 SQUADRON OPERATIONS FACILITY	Luke AFB Glendale Arizona	8	Construction	SBSA	RFP TRADE OFF	30-Mar-12
F-35 ACADEMIC TRAINING CENTER	Luke AFB Glendale Arizona	9	Construction	UNR	UNR STAND ALONE RFP TRADE-OFF	30-Mar-12
F-35 ADAL Aircraft Maintenance Unit (AMU)	Luke AFB Glendale Arizona	7	Construction	SBSA	STAND ALONE DESIGNED BID BUILD - LPTA	04-May-12

***2012 South Pacific Division, Los Angeles District Forecast
(subject to change without notice)**

PROJECT TITLE	PROJECT LOCATION	***ESTIMATED \$	TYPE OF CONTRACT	**Set-Aside Decision	RECOMMENDED PROCUREMENT	PRE-ADVERTISE DATE
F-35 Squadron Operations Aircraft Maintenance Unit-2	Luke AFB Glendale Arizona	8	Construction	UNR	Unrestricted/ RFP/Trade Off	04-May-12
Construct Communication Network Control Center	Las Vegas, NV; Nellis AFB	8	Construction	HZ	STAND ALONE DB HUBZONE COMPETITIVE	17-Nov-11
Upgrade F-35 AGE Facility	Nellis AFB, Las Vegas, NV.	8	Construction	UNR	STAND ALONE DB UNR	17-Nov-11
Ft. Irwin Replacement Hospital	Ft. Irwin	11	Construction	UNR	Unrestricted DBB RFP - Trade-Off W912PL-12-R-0007	14-Nov-11
Construct Education Center	Vandenberg AFB, CA	8	Construction	SBSA	Small Business Set Aside DB RFP	16-Nov-11

***2012 South Pacific Division, Los Angeles District Forecast
(subject to change without notice)**

PROJECT TITLE	PROJECT LOCATION	***ESTIMATED \$	TYPE OF CONTRACT	**Set-Aside Decision	RECOMMENDED PROCUREMENT	PRE-ADVERTISE DATE
Expand Central Sterialization Warehouse	VA Loma Linda Facility	6	Construction	SDVOSB	Stand Alone SDVOSB RFP	9-Jan-12
San Diego Harbor Maintenance Dredging	San Diego Harbor	6	Construction	UNR	IFB	30-Dec-11
Renovate 4 South Patient Privacy	VA San Diego Healthcare System Facility	7	Construction	SDVOSB	SDVOSB RFP-LPTA STAND ALONE	31-Mar-12
Construct Modular Building	VA San Diego Healthcare System Facility	7	Construction	SDVOSB	SDVOSB RFP LPTA - SPLHZ-11-R-0003	10-Aug-12
Inpatient Psychiatry Expansion	VA San Diego Healthcare System Facility	7	Construction	SDVOSB	RFP-LPTA STAND ALONE	15-May-13

***2012 South Pacific Division, Los Angeles District Forecast
(subject to change without notice)**

PROJECT TITLE	PROJECT LOCATION	***ESTIMATED \$	TYPE OF CONTRACT	**Set-Aside Decision	RECOMMENDED PROCUREMENT	PRE-ADVERTISE DATE
Expand / Renovate Research Labs	VA San Diego Healthcare System Facility	7	Construction	SDVOSB	RFP-LPTA STAND ALONE	15-Dec-11
Construct new multi-story Parking Garage	VA San Diego Healthcare System Facility	7	Construction	SDVOSB	SDVOSB set aside IFB	3-Jan-12
Expand/Renovate Community Living Center	VA Loma Linda Facility	7	Construction	SDVOSB	SDVOSB set aside RFP	9-Jan-12
IDIQ for Civil Engineering for Civil Works Projects, primarily for L.A. District, but can be used SPD wide and by Kansas City District	Primarily Los Angeles District, but can be used SPD wide and by Kansas City District	8	A/E	UNR	Brooks Act-AE Selection Process	25-Feb-12
Construct EC-130H Simulator/Training Operations Facility	Davis-Monthan AFB, Arizona	8	Construction	UNR	Unrestricted solicitation - UNR - DB -LPTA	21-Dec-11

***2012 South Pacific Division, Los Angeles District Forecast
(subject to change without notice)**

PROJECT TITLE	PROJECT LOCATION	***ESTIMATED \$	TYPE OF CONTRACT	**Set-Aside Decision	RECOMMENDED PROCUREMENT	PRE-ADVERTISE DATE
New VA MATOC	VA Greater Los Angeles Facility	\$49,500,000 CAPACITY	Construction	SDVOSB	SDVOSB DB - RFP	15-Nov-12
NEW SDVOSB MATOC	VA Greater Los Angeles Facility	\$100,000,000 CAPACITY	Construction	SDVOSB	DB/DBB - RFP	01-Jan-12

***2012 South Pacific Division, Los Angeles District Forecast
(subject to change without notice)**

PROJECT TITLE	PROJECT LOCATION	***ESTIMATED \$	TYPE OF CONTRACT	**Set-Aside Decision	RECOMMENDED PROCUREMENT	PRE-ADVERTISE DATE
---------------	------------------	-----------------	------------------	----------------------	-------------------------	--------------------

***The information is subject to modification and is in no way binding on the Government.**

****Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision.**

Subject to change without notice.

More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.

*****Estimates are based on the best information available IAW FAR 36 and DFARs 236**

Disclosure of magnitude

- 1 = less than \$25,000 project**
- 2 = Between \$25,000 and \$100,000**
- 3 = Between \$100,000 and \$250,000**
- 4 = Between \$250,000 and \$500,000**
- 5 = Between \$500,000 and \$1,000,000**
- 6 = Between \$1,000,000 and \$5,000,000**
- 7 = Between \$5,000,000 and \$10,000,000**
- 8 = Between \$10,000,000 and \$25,000,000**
- 9 = Between \$25,000,000 and \$100,000,000**
- 10 = Between \$100,000,000 and \$250,000,000**
- 11 = Between \$250,000,000 and \$500,000,000**
- 12 = Over \$500,000,000**