

***2012 South Pacific Division, Sacramento District Forecast
(subject to change without notice)**

	Project Name	**Acquisition Recommendation	Location	Estimated Issue Date	Estimated Receipt of Proposals/Bids	Estimated Award Date	***Estimated \$
1	Life Sciences Test Facility Addition	Unrestricted	Dugway Proving Ground, UT	21-Nov-11	21-Dec-11	15-Mar-12	9
2	F-22 System Support Facility	SB set-aside	Hill AFB, UT	14-Nov-11	20-Jan-12	23-Mar-12	8
3	General Instruction Building (GIB)	SB set-aside	Presidio of Monterey	TBD	TBD	3rd Qtr	6
4	Barracks Complex - (Barracks, Admn, Demolition, Dining Fac)	Unrestricted	Presidio of Monterey	TBD	TBD	4th Qtr	9
5	Public Safety Center	SB set-aside	Defense Distribution Depot, Tracy	15-Dec-11	18-Jan-12	24-Feb-12	8
6	Improve Emergency Dept Access and Security	SB set-aside	Mather, CA	14-Dec-12	1-Mar-12	15-Mar-12	7
7	ECIP - Renewable Energy Projects	SB set-aside	Division Wide	19-Dec-11	17-Jan-12	15-Apr-12	9
8	Environmental Remediation Services- Riverbank, Ft Hunter Liggett, Camp Roberts & Ft Ord	8(a) Competitive Set Aside	Monterey County	TBD	TBD	2nd Qtr	7
9	MEGA ERS Regional MATOC	Unrestricted	SPK Region	TBD	TBD	3rd Qtr	9
10	Sacramento River Bank Construction of Erosion Sites	SB set-aside	Sacramento, CA	TBD	TBD	4th Qtr	6
11	American River Slurry Walls & Levee Improvement (4 sites)	SB set-aside	Sacramento, CA	TBD	TBD	3rd-4th Qtr	8
12	Glenn Colusa Irrigation District (GCID) Bank Stabilization	SB set-aside	Hamilton City, CA	TBD	TBD	2nd Qtr	4
13	Marysville Ring Levee Elderberry Mitigation	SB set-aside	Marysville, CA	TBD	TBD	2nd Qtr	4
14	Phase 4 Construction- Marysville Ring Levee	SB set-aside	Marysville, CA	TBD	TBD	3rd-4th Qtr	5

***The information is subject to modification and is in no way binding on the Government.**

****Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision.**

Subject to change without notice.

More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.

*****Estimates are based on the best information available**

IAW FAR 36 and DFARs 236

Disclosure of magnitude

1 = less than \$25,000 project

2 = Between \$25,000 and \$100,000

3 = Between \$100,000 and \$250,000

4 = Between \$250,000 and \$500,000

5 = Between \$500,000 and \$1,000,000

6 = Between \$1,000,000 and \$5,000,000

7 = Between \$5,000,000 and \$10,000,000

8 = Between \$10,000,000 and \$25,000,000

9 = Between \$25,000,000 and \$100,000,000

10 = Between \$100,000,000 and \$250,000,000

11 = Between \$250,000,000 and \$500,000,000

12 = Over \$500,000,000