

**\*2012 South Pacific Division, Sacramento District Forecast  
(subject to change without notice)**

	<b>Project Name</b>	<b>**Acquisition Recommendation</b>	<b>Location</b>	<b>Estimated Issue Date</b>	<b>Estimated Receipt of Proposals/Bids</b>	<b>Estimated Award Date</b>	<b>***Estimated \$</b>
1	Life Sciences Test Facility Addition	Unrestricted	Dugway Proving Ground, UT	21-Nov-11	21-Dec-11	15-Mar-12	9
2	F-22 System Support Facility	SB set-aside	Hill AFB, UT	14-Nov-11	20-Jan-12	23-Mar-12	8
3	General Instruction Building (GIB)	SB set-aside	Presidio of Monterey	TBD	TBD	3rd Qtr	6
4	Barracks Complex - (Barracks, Admn, Demolition, Dining Fac)	Unrestricted	Presidio of Monterey	TBD	TBD	4th Qtr	9
5	Public Safety Center	SB set-aside	Defense Distribution Depot, Tracy	15-Dec-11	18-Jan-12	24-Feb-12	8
6	Improve Emergency Dept Access and Security	SB set-aside	Mather, CA	14-Dec-12	1-Mar-12	15-Mar-12	7
7	ECIP - Renewable Energy Projects	SB set-aside	Division Wide	19-Dec-11	17-Jan-12	15-Apr-12	9
8	Environmental Remediation Services- Riverbank, Ft Hunter Liggett, Camp Roberts & Ft Ord	8(a) Competitive Set Aside	Monterey County	TBD	TBD	2nd Qtr	7
9	MEGA ERS Regional MATOC	Unrestricted	SPK Region	TBD	TBD	3rd Qtr	9
10	Sacramento River Bank Construction of Erosion Sites	SB set-aside	Sacramento, CA	TBD	TBD	4th Qtr	6
11	American River Slurry Walls & Levee Improvement (4 sites)	SB set-aside	Sacramento, CA	TBD	TBD	3rd-4th Qtr	8
12	Glenn Colusa Irrigation District (GCID) Bank Stabilization	SB set-aside	Hamilton City, CA	TBD	TBD	2nd Qtr	4
13	Marysville Ring Levee Elderberry Mitigation	SB set-aside	Marysville, CA	TBD	TBD	2nd Qtr	4
14	Phase 4 Construction- Marysville Ring Levee	SB set-aside	Marysville, CA	TBD	TBD	3rd-4th Qtr	5

**\*The information is subject to modification and is in no way binding on the Government.**

**\*\*Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision.**

**Subject to change without notice.**

**More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsized through the GPE or the solicitation is issued.**

**\*\*\*Estimates are based on the best information available**

**IAW FAR 36 and DFARs 236**

**Disclosure of magnitude**

**1 = less than \$25,000 project**

**2 = Between \$25,000 and \$100,000**

**3 = Between \$100,000 and \$250,000**

**4 = Between \$250,000 and \$500,000**

**5 = Between \$500,000 and \$1,000,000**

**6 = Between \$1,000,000 and \$5,000,000**

**7 = Between \$5,000,000 and \$10,000,000**

**8 = Between \$10,000,000 and \$25,000,000**

**9 = Between \$25,000,000 and \$100,000,000**

**10 = Between \$100,000,000 and \$250,000,000**

**11 = Between \$250,000,000 and \$500,000,000**

**12 = Over \$500,000,000**